Comparative Statement

Tend BBMP/2020-21/OW/WORK_INDENT41742

Tend Improvements Roads Drains and Providing Covering Slabs at Hosabalunagar Kuvempunagara 1st and 2nd Stage in Ward No 11 Kuvempunagara in Vidyaranyapura Sub Division

SNo	Item Name	Item C	Unit	Estimate Q	Estimate Rate	Total Amo	KIRAN GOWDA D ( ) Quoted Ra	Total Amo	Chidananda Murthy R B Quoted Ra	Total Amo	UMESHA ( ) Quoted Ra	Total Amo	Chethan C ( ) Quoted Ra	Total Amount
1	Earth work e	1	Cum	180.98	243.88	44137.402	206.08	37296.358	230.0	41625.40	236.0	42711.28	243.68	44137.4024
2	Removing a	2	Sqm	580.5	111.3	64609.65	94.05	54596.025	100.0	58050.00	107.0	62113.50	111.3	64609.65
3	Providing gr	3	Sqm	75.47	742	55998.74	626.99	47318.935	700.0	52829.00	719.0	54262.93	742.0	55998.74
4	Providing ar	4	Sqm	344	979.44	336927.36	827.63	284704.72	930.0	319920.00	950.0	326800.00	979.44	336927.36
5	Providing ar	5	Cum	1.5	5421.9	8132.85	4581.51	6872.265	5100.0	7650.00	5259.0	7888.50	5421.9	8132.85
6	Providing ar	6	Cum	5.4	5811.98	31384.692	4911.12	26520.048	5500.0	29700.00	5637.0	30439.80	5811.98	31384.692
7	Providing ru	7	Sqm	9	150.52	1354.68	127.19	1144.71	140.0	1260.00	146.0	1314.00	150.52	1354.68
8	Providing pr	8	Sqm	9	5418	48762.00	4578.21	41203.89	5100.0	45900.00	5255.0	47295.00	5418.0	48762.00
9	Providing pr	9	Sqm	387	2337	904419.00	1974.77	764235.99	2070.0	801090.00	2266.0	876942.00	2320.0	897840.00
10	Providing ar	10	Cum	51.7	5599.98	289518.96	4731.98	244643.36	5300.0	274010.00	5431.0	280782.70	5599.98	289518.966
	Total Summary Amount					1785245.3	1508536.3	0.00	1632034.4	0.00	1730549.7	0.00	1778666.3	0.00
	% against Estimated Rate						-15.4998		-8.5821		-3.0638		-0.3685	
	% against CSR													
	Total Bid Amount						1508536.31 (L1)		1632034.40 (L2)		1730549.71 (L3)		1778666.34 (L4)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Wednesday, 9 December 2020 13:03:15

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41742	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	09/06/2020 12:42:19	19/06/2020 16:46:48	19/06/2020 16:47:48	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41742	bbmp_ee2_yel-H T MOHAN DAS	21/05/2020 17:39:37	21/05/2020 17:39:42	09/06/2020 12:42:19	Approve	Four Bidders are participated for this work out of which L1 Bidder KIRAN GOWDA D (SRI CHANNAKESHAWA ENTERPRISES) Quoted RS. 1508536.31 (L1) (--15.4998) below the Tender Amount. Hence recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	21/05/2020 17:39:37	21/05/2020 17:39:37	21/05/2020 17:39:37	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT41742	bbmp_ee2_yel-H T MOHAN DAS	21/05/2020 17:39:28	21/05/2020 17:39:34	21/05/2020 17:39:36	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT41742	bbmp_ee2_yel-H T MOHAN DAS	21/05/2020 17:38:36	21/05/2020 17:38:42	21/05/2020 17:39:28	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT41742	bbmp_ee2_yel-H T MOHAN DAS	21/05/2020 17:38:17	21/05/2020 17:38:24	21/05/2020 17:38:36	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2020-21/OW/WORK_INDENT41742	bbmp_ee2_yel-H T MOHAN DAS	21/05/2020 16:05:00	21/05/2020 17:38:14	21/05/2020 17:38:17	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	21/05/2020 16:05:00	21/05/2020 16:05:00	21/05/2020 16:05:00	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT41742	bbmp_ee2_yel-H T MOHAN DAS	12/05/2020 22:45:04	12/05/2020 22:48:11	12/05/2020 22:48:11	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	41742 statementsheet (4).xls	H T MOHAN DAS	04/06/2020 19:08:42

Back

This site is best viewed in 1024x768 resolution.